

GATEWAY WEATHERIZATION INVITATION TO BID

This is an invitation to bid for the following job numbers are listed below in table. Up for bid is Mechanical bid measures for HVAC/Electrical contractors only. All jobs will describe if labor or labor and material will be up for bid per job. Or if material will be provided by Gateway Community Action WX. All bids should be received by 4:30pm on the closed date listed for each job to be eligible. Bids can be emailed to evan.oneal@gatewaycaa.org or dropped/mailed to Gateway Community Action located at 151 University Drive, West Liberty, KY 41472.

Email evan.oneal@gatewaycaa.org to request a Bid Packet for any of the open jobs or if you have any questions.

Packets that are hand delivered or mailed must be in a sealed envelope with the word BID and the job number on the front. Bid packets will be opened no later than three days after they are due. All bid award notifications will be sent out to all contractors that return a bid for each job and contractors that is listed on Gateway Weatherization's approved contractor list. To apply to be on our approved contractor list for Weatherization jobs please contact Evan O'Neal by phone 1-800-927-1833 or 606-743-3133, also by email at evan.oneal@gatewaycaa.org .

IMPORTANT:

1. You must write your business name on the bid form and it must be signed by someone authorized to do so.
2. All measures must be bid in order for your bid to be eligible.

WEATHERIZATION CONTRACT JOBS ARE LISTED BELOW

JOB #	Material up for Bid	Labor up for Bid	Scope of Work	Open Date for Bid	Closing Date for Bid
070122-01	NO	YES	Replace 12kw furnace with 10kw furnace, install new heat pump, install breaker and new drain line to the outside and insulate drain line, and mastic duct plenum. Run flex duct to a room from existing duct run, and mastic a collar and boot before flex duct. Install non fuse disconnect at the water heater, replace old bath fan and install new one with rigid pipe and insulate.	7/13/2022	7/18/2022
072522-05	NO	YES	Install new furnace and duct work , install new breakers in panel to work with correct size for furnace. mastic duct plenum, seal around all new boots into floor registers and insulate duct work. Install bathroom exhaust fan through the roof and install non fuse disconnect at the furnace and hot water heater. Run new drain line to the outside from furnace.	7/29/2022	8/1/2022
072022-03	NO	YES	Replace Thermostat, clean furnace, replace a/coil, check outside unit for freon, and add heat pump risers to unit. Install non fused disconnect at the water heater, install bathroom exhaust fan,	8/4/2022	8/8/2022
081622-09	NO	YES	Replace Heating system, change out of thermostat, install disconnect at hot water heater. Install a bathroom exhaust fan.	08/25/2022	08/29/2022
080922-06	NO	YES	Remove ventless wall heater and replace with direct vented wall heater. install a shut off valve and drip leg at the heater, install a	9/16/2022	09/19/2022

			thermostat in the livingroom and reroute the gas line to heater. Repair baseboard heater thermostat, and install a disconnect at the water heater and correct wiring issues under the house in crawl space.		